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October 21, 1957

Dear Sir:

In accordance with recent discussions with your technical
representative, we are herewith subnitting a proposed research pro-
gram that is directed toward the preparation of 10 experirental
rectangular-cross~sectioned containers and working dravings for the
experimental units.,

On May 29, 1956, the research under Task Order ilo. D was
initiated and was directed toward developing a rectangular-crogs~
sectioned container which would be used for underground burial and
which was expected to satisfy several requirements. Thege require-
ments were described in detail in our proposal dated April 23, 19%56.
The effort on this program resulted in three prototype containers
which satisfied the originally indicated requirements. Jowever,
after exanining the containers, your representative suggested that
further evaluation and slight modification of the design would be
desirable.

On June 28, 1957, efforts were initiated on Work Orders
Noss XIII and XIV under Task Order No. A to evaluato the experie-
mental containcrs further and to make selected minor modifications
in their design. The results of these prograng, particularly with
regard to stiffening the top of the experimental unit and the de-
velopment of an improved latch mechanism for opening and closing,
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were discussed with your representatives on October 16, 1957. It
was agreed that the research performed had eliminated the defi-
ciencies of the prototype-container design and we were requocted

to propose a progran directed toward the preparation of 10 »nroto-
type containers modified in accord with the results of the previous
recearch and a set of appropriate working drawings. The proposed
reseafch program is described below.

The initial effort under the proposed program would be
concerned with the preparation of working drawings for the modified
experimental containers. After the drawings were available, the
preparation of the experimental-container parts would be sctarted.
It is expected that some of the parts would be made by commercial
fabricators on a fixed-price purchase~order basis. The remaining
parts vould be prepared in our shops.

After the parts were ready, the experimental containers
would be assembled and checked for leaks by,;y? Pog-gater agd“
helium -~ mass spectrometer methods. In addition, eﬁch of the ex-
perimental units would be subjected to underwater prescure
cycling in the same manner as were those studied under Uork Crder
No. XIII of Task Order lio. A. It is currently expected that the
able to the Sponsor approximately five montﬁs after the start of
the proposed research period.

Honthly letter reports would be prepared describing the

progress of the activity of the proposed program. These reports

would be supplemented by discussions during periodic visits by your
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technical representatives. At the end of the proposed research
period, a sunrary report would be prepared describing the activity
performed under the proposed programs

1t is proposed that the contract provide for a six-month
period of regearch, with an estimated appropriatibn of $12,709,
including the fixzed foe. The general breakdown of the estimated
costs is attached,

The provosed program would be a period~basis research
agreenent, consistent with our current contractual arrangements and
providing only for a fixed period of research lecading toward the
objoctives outlined in this proposal.

1f you should have any questions regarding our proposal,

please let us know. Any inquiries of a contractual nature nay bo

dirccted to 25X1

Very truly yours,

25X1
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the U. S. Government. 25X
For Researchon  Phe Further Development of a Rectangular=-Cross=-Sectioned -
Watertight Container.

Based upon a period-basis Contract for a research period of gi{x monthse.
(Including time for submission of all reports. The proposed contract will not provide for earlier conclusion

of the research.)

ESTIMATED COSTS

We expect that the cost of this research for the period indicated above may be distributed approximately as
set forth hereon, subject to the understanding that this allocation is merely an estimate, and actual costs incurred
may vary from the categories shown. We have determined that these estimates are reasonable and consistent with
l:iF established policies in its research for the various Government agencies, which policies are bricfly dis-
cusseabklow and will be followed in determination of our actual costs hereunder. 25X1

Materials & Supplies, etc. 83,200
(Including any equipment which may be purchased as necessary in performance i -
of the research. Charges of $25 or less are excluded from this item.)

Use of Equipment and Technical Services, Travel, and Misc. $1,200

(Including applicable costs of technical research and service divisions, and
use of technical equipment, except that any undistributed balances of these
accounts will be included in overhead. Cost of travel includes reasonable
actual subsistence expenses and the actual cost of transportation. An allow-
ance of up to per mile for all necessary travel by privately owned convey-
ance is included in lieu of the cost of such travel.)

Salaries & Wages

(Including our predetermined accrual for vacation, holiday, and sick-leave pay,
pensions, and social security.)

Type of Employee No. of Man-Months Fstimated Cost
Supervision 3/1{- $ 750
Research Engineers 3 2.100
Lab. Assistants l{.—l/z 1 .800
Steno., Clerical,
Shop & Photo., etc. 1l 310
Total Salaries & Wages T
. 34,960
Overhead

(sgyper cent of salaries and wages, as they are defined above. Provisional
monthly reimbursement will be at the rate of 48 per cent of salaries and wages,
as so defined, or at such other provisional rate as may from time to time be
mutually agreed upon with the Goverament’s audit representatives. This is a
provisional rate for current reimbursement, which we have arrived at by negoti-
ation with Government representatives, and it will be subject to retroactive
revision to the ®actual” rate agreed upon with them for each calendar year
following a detailed audit for that year, The item of overhead includes general
research, charges of $25 or less for materials and supplies, and other cate-
gories of costs we customarily include in our overhead account. Cash dis-
counts on all purchases will be credited to overhead, instead of to the amount
of the purchase. Scrap of appreciable value will be credited directly to the
project. All other scrap will be credited to the overhead account, in which the 32,630
Government participates.)

- Total Estimated Cost 5;11'990”.

C@NFEDENT@ Fixed Fee 79

$12,709

*Please let us have your acceptance in our hands by December 1, fgw.cf Price

Unless we extend the time, your acceptance after that date will be subject to agreement.

25X1
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